


Notification of Award (NoA) of Contract Agreement

Ministry/Division	Ministry of Road Transport and Bridges.
Agency	Dhaka Transport Co-ordination Authority (DTCA).
Procuring Entity Name	Dhaka Transport Co-ordination Authority (DTCA).
Procuring Entity District	Dhaka.
Contract Award for	Intellectual and Consultancy Services.
Proposal Reference No.	35.02.0000.008.35.030.22-470
Procurement Method	Quality and Cost Based Selection (QCBS).
Budget and Source of Funds	GoB (Revenue).
Proposal Package No.	SR-5
Proposal Package Name	DTCA Transport Clearing House Operation and Maintenance
Date of Advertisement (dd/mm/yyyy)	31/10/2022.
Notification of Award Reference No.	35.02.0000.008.35.030.22- 51
Date of Notification of Award (dd/mm/yyyy)	26 /02/2023.
Proposed Date of Contract Completion	1 Year from the Date of Effectiveness of Contract Agreement
No. of Proposals Sold	5
No. of Proposals Received	5
No. of Responsive Proposals	3
	(2 Proposals did not obtain minimum Technical points of 70 Marks)
Brief Description of Assignment	DTCA has established a Clearing House (hereinafter "CH") System for fare collection and settlement of Public Transport Operators (MRT, BRT, Buses etc.). An automated fare collection system for the public transport aims to integrate all modes of transportation through an interface known as IC card (Rapid Pass card) and Clearing House (CH) system has been developed by DTCA. Fare collection and settlement of MRT Line-6 is being done through Rapid Pass Card and MRT Pass Card with the integration between Clearing House System and MRT Line-6. To this end, a Revised Memorandum of Understanding (RMoU) was signed among Road Transport & Highways Division (RTHD), Dhaka Transport Coordination Authority (DTCA), Dhaka Mass Transit Company Limited (DMTCL), and Japan International Cooperation Agency (JICA) on 26th October 2019. A Special Purpose Company (SPC) will be formed for the purpose of operation and maintenance of Clearing House System and the Rapid Pass Card Business Expansion. SPC formation is in process. Metrorail Line-6 has started operations on 28th December, 2022. Before formation of SPC, Clearing House will be run by DTCA from revenue budget. Hence, DTCA wants to appoint a national IT Service Provider (Firm) for Clearing House Operation and Maintenance.
Contract Value (including VAT and TAX)	BDT. 1,32,32,676/- (Taka One Crore Thirty-Two Lac Thirty-Two Thousand Six-Hundred and Seventy-Six Only)
Name of Supplier / Contractor / Consultant	SYNESIS IT LIMITED
Location of Supplier / Contractor / Consultant	Level-3 (East), BDBL Bhaban, 12, Kazi Nazrul Islam Avenue, Kawran Bazar, Dhaka-1215.
Location of Delivery/Works/Consultancy	Dhaka Transport Co-ordination Authority (DTCA) DTCA Building (inside RHD's Compound), Tejgaon I/A, Dhaka-1208.

Signature	
Name of Authorised Officer	Shabiha Pervin
Designation of Authorised Officer	Executive Director (Additional Secretary), DTCA
Date of Authorization	26 /02/2023